

**ADDENDUM No.1**  
**No. 2025-104**

**Pre Demolition Asbestos Survey and Demolition Air Monitoring**

Date: May 5, 2025

To Whom It May Concern:

Here are responses to questions that have been asked in response to this RFP.

We had been suggested by a perspective vendor to add a line for design consulting.

***The County would encourage any vendor to include in their pricing an hourly rate for design consulting to include scopes of work for contractors and work plans. This can be included on the pricing table under the section of any additional fees.***

Can you provide any information on the number of buildings / number of projects, or days of services expected to be required during the contract period as that has a bearing on the pricing as well as the staffing requirements.

**Currently we expect to demolition 4 structures throughout the County that we plan to complete this year, and the number could increase based on funding received. We would expect all work to be completed during normal business hours Monday-Friday. The intent of this RFP is to get rates established based on hours worked and samples needed.**

Please reach out if you have any questions.



Brian Hanno  
Lewis County Purchasing Director  
7660 North State Street  
Lowville, NY 13367

7660 North State Street • Lowville, NY 13367 • 315-377-2000 • lewiscountyny.gov

**Receipt of Addendum Acknowledgement  
No. 2025-104  
Pre Demolition Asbestos Survey and Demolition Air Monitoring**

**ADDENDUM ACKNOWLEDGEMENT  
ADDENDUM NO. \_\_\_\_\_**

**Please acknowledge the receipt of the above ADDENDUM issued by the County of Lewis,  
by signature and recording the date of receipt below.**

**Bidder:**

\_\_\_\_\_  
**Authorized Signatory: \_\_\_\_\_ Date:**

**\*\*NOTE: This form must be included in your bid documents if any  
Addendum is issued**